The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or
contract addenda may affect or vary a response previously given. Inquiries along with responses may be posted at the website only
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the
responses have already been communicated to the individual inquirers. Bidders’ inquiries received over the phone must be
followed-up and submitted in writing for an official response.

The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly
and immediately prior to the scheduled bid opening.

Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400.
Send Contractor Inquiries via email to d8_pbi @dot.ca.gov

The mailing address is 655 2" Street, San Bernardino, CA 92402.

Phone (909) 383-5961

Fax (909) 383-6739

All inquiries must include the contract number.

08-227004
Inquir -
quiry Inquiry/Response

No.

1.0 Question_1: What is the required number of sealing elements in the
modular expansion joint in the area beyond the 60 degree dogleg at
Abutment 17
Response: Pending

2.0 Question_2: When will the cross sections be available for our use-?

Response: Cross sections for this project are now available. If interested, please contact the
above listed number.

3.0 Question_3: When will the Materials Information handout (geotechinal
design report) be available for our use?

Response: Pending

4.0 Question_4: I obtained the cross sections on CD. It is divided into
4 parts or files. In Part 2 the sections are typically given on 10
ft stations except for two situations:

Between sheet 30 and 31 there is a 285 ft gap in stations.

Between sheet 33 and 34 there is a 180 ft gap in stations.

Are there any cross sections available for the stations in these
gaps?

Response: Response: The missing Cross Sections listed above are now available. If you
obtained the original disc and need the missing parts, please contact the number listed on
this posting to obtain a copy.

5.0 Question_5: Is the Pile Length L given in the PIER COLUMNS (MINED
SHAFT) DATA correct?

Response: Pending

6.0 Question_6: I didn't see any survey stakes at the job and could not
determine where the piers shaft excavations will start in the
canyon, which is characterized by widely differing ground conditions
ranging from running soils and nested boulders to rock outcroppings.



mailto:d8_pbi@dot.ca.gov

While the Specials state that 0 to 15 feet of deposits overlie the
pier column locations, can the locations where the pier shaft meet
the OG be staked in the field, so my bid can reflect actual field
conditions?

Response: Pending

7.0

Question_7: the use of this specification denies other contractors
that do not have mobile mixer (specialty equipment)with the ability
to perform this item. Current specifications allow for the use of
(quote) : Polyester concrete shall be mixed in mechanically operated
mixers. Mixer size shall be limited to a 0.25-cubic meter

capacity, unless approved by the Engineer.

A continuous mixer, employing an auger screw/chute device, may be
approved for use by the Engineer upon

demonstrating its ability to produce a satisfactory product.

Response: Pending

8.0

Question_8: Due to other significant Caltrans projects bidding
simultaneously and near the same date; we request the bid date be
postponed a minimum of 3 weeks to December 11, 2008.

Response: Not possible.

The District will be notified of failing on delivery for this project if the schedule is delayed in
any manner. Also, There are environmental mitigation efforts that need to be dealt with prior
to March 1st for the nesting of the bald eagle. If the project is delayed it could cause an
entire season delay!

9.0

Question_9: Please verify Arch "A" Soffit geometry on drawing sheet
171 of 280.

Response: Pending

10.0

Question_10.0: Question_2: Please verify arch geometry table on
drawing sheet 172 of 280; specifically the top of arch elevation at
point 34.

Response: Pending

11.0

Question_11.0:Where will construction joints be allowed when viewing
the typical section of the arch?

Response: Pending

12.0

Question_12.0: Bid Item 53 is Lead Compliance Plan. Where in the
contract documents i1s the scope of this bid item defined? Is lead
present? If so where and at what levels?

Response: Pending




