
The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may 
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with 
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information 
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03 
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to 
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or 
contract addenda may affect or vary a response previously given.  Inquiries along with responses may be posted at the website only 
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the 
responses have already been communicated to the individual inquirers.  Bidders’ inquiries received over the phone must be 
followed-up and submitted in writing for an official response. 
 
The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly 
and immediately prior to the scheduled bid opening. 
 
 
Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400. 
Send Contractor Inquiries via email to d8_pbi@dot.ca.gov 
The mailing address is 655 2nd Street, San Bernardino, CA 92402.  
Phone (909) 383-5961 
Fax (909) 383-6739. 
All inquiries must include the contract number.  
 
08-227004 

Inquiry 
No.  Inquiry/Response  

1.0 Question_1: What is the required number of sealing elements in the 
modular expansion joint in the area beyond the 60 degree dogleg at 
Abutment 1? 
 
Response: Pending 

2.0 Question_2: When will the cross sections be available for our use? 
 
Response: Cross sections for this project are now available. If interested, please contact the 
above listed number. 

3.0 Question_3: When will the Materials Information handout (geotechinal 
design report) be available for our use?  
 
Response: Pending 

4.0 Question_4: I obtained the cross sections on CD. It is divided into 
4 parts or files. In Part 2 the sections are typically given on 10 
ft stations except for two situations: 
Between sheet 30 and 31 there is a 285 ft gap in stations. 
Between sheet 33 and 34 there is a 180 ft gap in stations. 
Are there any cross sections available for the stations in these 
gaps? 
 
Response: Response: The missing Cross Sections listed above are now available.  If you 
obtained the original disc and need the missing parts, please contact the number listed on 
this posting to obtain a copy. 

5.0 Question_5: Is the Pile Length L given in the PIER COLUMNS (MINED 
SHAFT) DATA correct? 
 
Response: Pending 

6.0 Question_6: I didn't see any survey stakes at the job and could not 
determine where the piers shaft excavations will start in the 
canyon, which is characterized by widely differing ground conditions 
ranging from running soils and nested boulders to rock outcroppings. 
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While the Specials state that 0 to 15 feet of deposits overlie the 
pier column locations, can the locations where the pier shaft meet 
the OG be staked in the field, so my bid can reflect actual field 
conditions? 
 
Response: Pending 

7.0 Question_7: the use of this specification denies other contractors 
that do not have mobile mixer(specialty equipment)with the ability 
to perform this item. Current specifications allow for the use of 
(quote): Polyester concrete shall be mixed in mechanically operated 
mixers. Mixer size shall be limited to a 0.25-cubic meter 
capacity, unless approved by the Engineer. 
A continuous mixer, employing an auger screw/chute device, may be 
approved for use by the Engineer upon 
demonstrating its ability to produce a satisfactory product. 
 
Response: Pending 

 8.0 Question_8: Due to other significant Caltrans projects bidding 
simultaneously and near the same date; we request the bid date be 
postponed a minimum of 3 weeks to December 11, 2008. 
 
Response: Not possible.  
The District will be notified of failing on delivery for this project if the schedule is delayed in 
any manner. Also, There are environmental mitigation efforts that need to be dealt with prior 
to March 1st for the nesting of the bald eagle. If the project is delayed it could cause an 
entire season delay!  

 9.0 Question_9: Please verify Arch "A" Soffit geometry on drawing sheet 
171 of 280. 
 
Response: Pending  

10.0 Question_10.0: Question_2: Please verify arch geometry table on 
drawing sheet 172 of 280; specifically the top of arch elevation at 
point 34.   
 
Response: Pending   

11.0 Question_11.0:Where will construction joints be allowed when viewing 
the typical section of the arch?   
  
 
Response: Pending  

12.0 Question_12.0: Bid Item 53 is Lead Compliance Plan. Where in the 
contract documents is the scope of this bid item defined? Is lead 
present? If so where and at what levels? 
 
Response: Please refer to pages 98 and 99 of the RED book for more information about the 
lead compliance. 

 


