The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or
contract addenda may affect or vary a response previously given. Inquiries along with responses may be posted at the website only
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the
responses have already been communicated to the individual inquirers. Bidders’ inquiries received over the phone must be
followed-up and submitted in writing for an official response.

The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly
and immediately prior to the scheduled bid opening.

Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400.
Send Contractor Inquiries via email to d8_pbi@dot.ca.gov

The mailing address is 655 2" Street, San Bernardino, CA 92402.

Phone (909) 383-5961

Fax (909) 383-6739

All inquiries must include the contract number.

08-472224

Inquiry

No. Inquiry/Response

1.0 Special Provisions Specific: Lean concrete base rapid setting
(LCBRS) must conform to the provisions in Section 28, "Lean Concrete
Base," of the Standard Specifications and these special provisions.

Question 1: Section 10-1.34 indicates that LCBRS must conform to
Section 28. Section 28 allows for a maximum of 300 pounds per cubic
yard of cement. Prior trial testing indicates that the required
compressive strength of 725 psi is not achievable in less than 2 to
3 days using the maximum of 300 pounds of Type III cement. Rapid
Setting Cement suppliers have also stated this strength cannot be
achieved until 2 days. Will the State allow for higher cement
content than 300 pounds per cubic yard?

Response: The specified Max 300 Ibs/cy refers ONLY to aggregate quality test.

There is no restriction on the maximum content of the cement to get the specified
compressive strength.

2.0 Question 2: When will be the cross sections be available for this
project?

Response: Pending.

3.0 Question 3: Reference Section 4, Page 14 of the Special Provisions
that indicates liquidated damages are $180,000 per day additional to
the amended Standards of $10,500. Please clarify LD's for this
project are $190,500 per day after exceeding the number of working
days bid.

Response: Pending.

4.0 Question 4: Reference Section 4, Page 14 of the Special Provisions
that indicates liquidated damages are $180,000 per day additional to
the amended Standards of $10,500. Please clarify LD's for this
project are $190,500 per day after exceeding the number of working
days bid.

Response: Pending.
5.0 Question 5: Part 1) Reference Section 5-1.12, Page 21 of the Special
Provisions that indicates Cross Sections are available for



mailto:d8_pbi@dot.ca.gov

inspection at the District Office. Please post the cross sections
on the website for our use.

Part 2) If there is an Information Handout (Geotechnical Report)
please post that on the website for our use.

Response: Pending.

6.0

Question 6: The plans do not detail the locations of the irrigation
system to be removed, the highway planting to be installed nor the
irrigation system to be installed. Can plans be provided?

Response: Pending.




